

**TOWN OF GILBERT**  
**ADDENDUM NO. 002**

**TO REQUEST FOR QUALIFICATIONS FOR  
A/E SERVICES  
FOR CM@R PROJECT**

**Project Name:** Neely WRP RAS / WAS Pump Station Replacement  
**CIP Project Number:** WW1090 – WW1120  
**Contract Number:** 319001059

**March 21, 2019**

This Addendum contains a total of 1 page.

1. Additional supporting documents were uploaded to the bidding portal available:
  - a. <https://bidders.e-builder.net/landing?bidpackageid=aed62f19-ce4a-4716-903a-2f976e79bf94>
    - CIP4.2.4 Engineer Scope of Work for CM@R\_eB.DOC
    - Bid Documents > Advertisement > Final Copies
2. Revised Documents:
  - a. CIP1.1.2 Preliminary Project Description\_rev1.pdf
    - Project Schedule has been revised, Construction Completion: August 31, 2021
  - b. CIP4.2.1 Notice of A-E RFQ for CM@R Project\_eB\_rev1.pdf
    - Section 2.0 – Deadline for submittals has been extended to April 17, 2019  
*Note: Questions are due April 1, 2019 as previously advertised.*  
*Note 2: PPVF (CIP1.1.1) are due April 8, 2019 as previously advertised.*
  - c. CIP4.2.2 A-E RFQ for CM@R Project\_eB\_rev1.pdf
    - Section 2.0 – Deadline for submittals has been extended to April 17, 2019  
*Note: Questions are due April 1, 2019 as previously advertised.*  
*Note 2: PPVF (CIP1.1.1) are due April 8, 2019 as previously advertised.*
  - d. Previous versions are available:
    - <https://bidders.e-builder.net/landing?bidpackageid=aed62f19-ce4a-4716-903a-2f976e79bf94>
      - Bid Documents > Advertisement > Final Copies > Superseded

**Firms shall acknowledge receipt of Addendum No. #002 in the cover letter of their Statement Of Qualifications. It is the Firm's sole responsibility to confirm receipt of all addenda issued to the RFQ. Failure to do so will result in the Statement Of Qualifications being declared non-responsive.**

End of Addendum No. #002