

# TOWN OF GILBERT

## ADDENDUM NO. 003

### TO REQUEST FOR QUALIFICATIONS FOR A/E SERVICES FOR CM@R PROJECT

**Project Name:** Neely WRP RAS / WAS Pump Station Replacement  
**CIP Project Number:** WW1090 – WW1120  
**Contract Number:** 319001059

**April 2, 2019**

This Addendum contains a total of 1 page.

1. The Town of Gilbert has terminated contract negotiations with Veolia (319000893). As such parties that were previously not available for communication related to this project have shifted.
  - a. Contact with operations staff at the Neely WRP is not allowed without notification and approval of the Gilbert point of contact, Jeanne Jensen.
  - b. Contact with the Veolia team, and their partners, is allowed.
2. Revised Deadlines:
  - a. In light of the substantial changes in the operations considerations at the Neely WRP, this advertisement is being extended. Revised documentation will reflect the new deadline: May 9, 2019 at 5:00pm (MST). Questions will be accepted through April 8, 2019.
3. Revised Documents:
  - a. CIP4.2.1 Notice of A-E RFQ for CM@R Project\_eB\_rev2.pdf
    - Section 2.0 – Deadline for submittals has been extended to May 9, 2019
    - Section 9.0 – Questions are due April 8, 2019.

*Note 2: PPVF (CIP1.1.1) are due April 8, 2019 as previously advertised.*
  - b. CIP4.2.2 A-E RFQ for CM@R Project\_eB\_rev2.pdf
    - Section 2.0 – Deadline for submittals has been extended to April 17, 2019
    - Section 9.0 – Questions are due April 8, 2019.

*Note 2: PPVF (CIP1.1.1) are due April 8, 2019 as previously advertised.*

**Firms shall acknowledge receipt of Addendum No. #003 in the cover letter of their Statement Of Qualifications. It is the Firm's sole responsibility to confirm receipt of all addenda issued to the RFQ. Failure to do so will result in the Statement Of Qualifications being declared non-responsive.**

End of Addendum No. #003